STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 15/ 02 IN DEL NORTE AND HUMBOLDT COUNTI ES 05/ 21/ 02
CONTRACT NUMBER 01- 404404 AT VARI QUS LOCATI ONS CONTRACT CCODE "I '
LOCATI ON 01- HUM 101-87.8/88.0 28 CONTRACT | TEMS

01- DN-199-R19. 2
01- HUM 96- R39. 4/ R39. 6
REHABI LI TATE BRI DGE DECK AND RAI L FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 2 ENG NEERS EST 144, 000. 00 AMOUNT OVER 9, 810. 00 PERCENT OVER EST 6. 81
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 153, 810. 00 2 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
3701 MALLARD DR FAX 707 746-0936
BENI CI A CA 94510
2 229, 885. 00 1 ROBERT J FRANK CONSTRUCTI ON 530 222-1408 SB PREF CLAI MED
I NC 00520207
2806 TARVAC ROAD FAX 530 222-1429 BID I S OVER SBP

REDDI NG CA 96003 PREFERENCE LI M TS



01- 404404 Bl D211

01- HUM 101 PAGE 2

05/ 15/ 02 05/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA 95822

PRI CE STRI PI NG SERVI CE STRI PI NG
CRESCENT CI TY CA 95531

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA



01- 404404
01- HUM 101
05/ 15/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 3
05/ 21/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 G AND L TRAFFI C SERVI CES
20250 SKYPARK DR STE B
REDDI NG CA 96003

TRAFFI C CONTROL ( PORTI ON)



01- 404404 Bl D211

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 15/ 02 05/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 63 70. 00 4, 410. 00
5 153235 CLEAN BRI DGE DECK M2 1,115 2. 00 2, 230. 00
6 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 5, 000. 00* 5, 000. 00
7 510053 STRUCTURAL CONCRETE, BRI DGE VB 2 2, 000. 00 4, 000. 00
8 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 43 100. 00 4. 300. 00
9 511118 CLEAN EXPANSI ON JO NT M 99 100. 00 9, 900. 00
10 (S) 519117 JONT SEAL (MR 30 MV) M 16 100. 00 1, 600. 00
11 (S) 519120 JONT SEAL (MR 15 M) M 61 100. 00 6, 100. 00
12 (S) 519142 JONT SEAL (MR 40 M) M 10 200. 00 2, 000. 00
13 (S) 519144 JONT SEAL (MR 50 M 22 500. 00 11, 000. 00
14 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 186 10. 00 1, 860. 00
15 (F) 540102 TREAT BRI DGE DECK MR 1,115 4.00 4, 460. 00
16 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 450 60. 00 27, 000. 00
( LOW CDOR)
17 721011 ROCK SLOPE PROTECTI ON VB 1 2, 000. 00 2, 000. 00
(BACKING NO. 2, METHOD B)
18 729010 ROCK SLOPE PROTECTI ON FABRI C MR 8 100. 00 800. 00
19 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 1, 650 10. 00 16, 500. 00
20 820151 OBJECT MARKER (TYPE L-1) EA 6 500. 00 3, 000. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 23 200. 00 4, 600. 00
22 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 22 200. 00 4., 400. 00
(WOOD POST)
23 839553 END SECTI ON EA 2 200. 00 400. 00
24 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
25 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 000. 00 5, 000. 00
26 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 500. 00 500. 00
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 460 20. 00 9, 200. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 35 30. 00 1, 050. 00

TOTAL 153, 810. 00



01- 404404 Bl D211

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 15/ 02 05/ 21/ 02
| TEM SECOND
Bl D AMOUNT

1 8, 000. 00* 8000. 00
2 33, 000. 00* 33000. 00
3 7,500. 00* 7500. 00
4 20. 00 1260. 00
5 15. 00 16725. 00
6 16, 000. 00* 16000. 00
7 6, 000. 00 12000. 00
8 75. 00 3225. 00
9 200. 00 19800. 00
10 280. 00 4480. 00
11 280. 00 17080. 00
12 280. 00 2800. 00
13 300. 00 6600. 00
14 10. 00 1860. 00
15 25. 00 27875. 00
16 25.00 11250. 00
17 400. 00 400. 00
18 10. 00 80. 00
19 7.00 11550. 00
20 50. 00 300. 00
21 200. 00 4600. 00
22 250. 00 5500. 00
23 200. 00 400. 00
24 4,000. 00 4000. 00
25 7,500. 00 7500. 00
26 800. 00 800. 00
27 10. 00 4600. 00
28 20. 00 700. 00
TOT 229, 885. 00



